JOB ORDER CONTRACT AGREEMENT

THIS JOB ORDER CONTRACT, entered into this _____ day of _____, 20___, by and between the COUNTY OF SAN MATEO, a Political Subdivision of the State of California, hereinafter called the "County", and ______, hereinafter called the "Contractor".

WITNESSETH that the Contractor and the County, in consideration of the mutual covenants, considerations and agreements herein contained, agree as follows:

STATEMENT OF WORK – The Contractor shall furnish all labor and materials and perform all work for: Job Order Contract for General Construction, JOC-0902, in strict accordance with the Contract Documents. The Work of this Contract will be set forth in the Detailed Scopes of Work referenced in the individual Job Orders. The Contractor is required to complete each Detailed Scope of Work for the Job Order Sum within the Job Order Completion Time.

TIME FOR COMPLETION – The Work to be performed under this Contract shall be commenced on the date stated on the Notice to Proceed.

The term of this Job Order Contract is one year, except that the terms of this Contract shall continue to cover Job Orders issued during that year until the Work thereunder has been completed. Accordingly, all Job Orders must be issued within one calendar year of the commencement date of this Contract.

A separate Job Order Notice to Proceed will be issued for each Job Order. Each Job Order will specify a time limit for completion as stated on the Job Order Notice to Proceed.

COMPENSATION TO BE PAID TO CONTRACTOR – The County will pay and the Contractor will accept in full consideration for the performance of the contract, as defined in the Job Order Detailed Scopes of Work (Work), subject to additions and deductions and procedures for payment, in accordance with the Contract Documents the unit prices set forth in the Construction Task Catalog (CTC) and the following Adjustment Factors:

Normal Working Hours Adjustment Factor	
Other than Normal Working Hours Adjustment Factor	
Detention Facilities Normal Working Hours Adjustment Factor	
Detention Facilities Other than Normal Working Hours Adjustment Factor	

The Minimum Contract Value is \$50,000. The Contractor will receive Job Orders totaling at least \$50,000 during the Contract term. The initial Contract amount shall be \$1,000,000 for purposes of Payment Bond and Performance Bond amounts. The value of the total amount of Job Orders may be increased by the County, but in no event may the total value of Job Orders issued pursuant to this Contract exceed \$4,000,000.

At no time may the sum of the outstanding Job Orders exceed the amount of the Payment Bond and Performance Bond. A Job Order is outstanding until the County has accepted the Project described in the Job Order by execution of a Notice of Completion.

The Contractor will not be issued Job Orders, which in total exceed the Maximum Contract Value. The Owner does not guarantee the Contractor will receive this volume of Work. Payment for any Work performed after the one-year term of this Contract will be subject to any applicable terms or restrictions imposed by Public Contract Code Section 20128.5

The Contract as defined in paragraph 1.1 of the General Conditions constitutes the sole agreement of the parties hereto relating to said work and correctly states the rights, duties, and obligations of each party as of the document's date. Any prior agreement, promises, negotiations, or representations between the parties not expressly stated in this document are not binding. All subsequent modifications shall be in writing.

The Contract Documents consist of:

- 1. This Job Order Contract Agreement
- 2. The General Conditions
- 3. Special Provisions
- 4. Job Orders
- 5. Construction Task Catalog
- 6. Technical Specifications

IN WITNESS WHEREOF, the parties hereto on the day and year first above written have executed this agreement in three counterparts, each of which shall, without proof or accounting for the other counterparts, be deemed an original thereof.

COUNTY OF SAN MATEO

A Political Sub-Division of the State of California

By_

Mark Church, President, Board of Supervisors

David Boesch Clerk of the Board of Supervisors Contractor

Ву _____

Attest: